सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 100

e-Stamp

Certificate No.	:	IN-KA03679255336360S
Certificate Issued Date	:	19-Aug-2020 02:05 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BAGALGUNTE1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08078375334121 54S
Purchased by	:	MARUTHI B N
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP DASARAHALLI
Second Party	:	MARUTHI B N
Stamp Duty Paid By	:	MARUTHI B N
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

सत्यमेव जयते

YMSSN (R) Branch
Authorised Signatory
Bengaluru

MARUTHI B N
IN-KA03679255336360S
RS. 100
19-AUG-2020 02:05 PM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/89/2020-21. Dtd : 19/8/2020

1.This Agreement, entered this day ...19... of Aug 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Sri.Muruthi B.N.(M/s MEGHA & BHARATH Constructions) # 36,22nd Main,2nd Cross,Vijayanagara Bangalore-560040 (Here in called Contractor) of Other part

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Whereas the Employer is desirous that the [illegible] work

Name of Work:	Emergency work in ward no 12 Shettyhalli Sub Div		
Est Cost:	10.00	Lakhs	Indent No. 43291
Job Code:	012-20-000001		P-Code-1771
Administrative Approval:	EE/DD/AS/48/2020-21 Dt: 26.05.2020		
Technical Sanction:	EE/DD/TS/11/2020-21 Dt:26.05.2020		
Tender Notification No & Date:	BBMP/EE/DD/Ten-09/2020-21 Dt:01.07.2020		

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of **Rs. 8,07,162/-** Rupees (Eight Lakhs Seven Thousand One Hundred Sixty Two only) (Which is-06.69% Below to SR-2018-19 + 12% GST Additional Add. Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	10000.00			E-procurement
Difference in cost to amount put to tender	60000.00	30582535784	18.08.2020	State Bank of India Chandra Layout Branch
FSD / BG (5% of tender approved cost)	Concession for SC/ST Category			

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Con ract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written

CONTRACTOR'S

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
Bruhat Bengaluru [illegible] Nagara P...
Dasarahalli Division, Bengaluru-73.

19/8/20

To,